

2.3 SIGNIFICANT DATES

The delivery and work schedule set out herein represents the State's best estimate of the schedule that will be followed. If a component of this schedule, such as Proposals Due date is delayed, the rest of the schedule may be shifted by the same number of days. The approximate schedule is as follows: All time is shown as Hawaiian Standard Time (HST)

Advertisement of RFP and Proposal Pick-up	April 5, 1999
Optional Site Visit	April 6 to May 18, 1999
Deadline for Written Inquiries; 10:00 a.m.	April 19, 1999
Deadline for Request to Utilize Another Methodology	April 19, 1999
Deadline for Letter of Intent; 10:00 a.m.	April 21, 1999
Response to Offerors' Written Inquiries	May 5, 1999
Deadline for a Additional Written Inquiries	May 7, 1999
Response to Offerors' Additional Written Inquiries	May 12, 1999
Deadline for a Next Additional Written Inquiries	May 14, 1999
Response to Offerors' Additional Written Inquiries	May 19, 1999
Proposal Due; 10:00 a.m.	May 28, 1999
Compliance Review for Proposals	June 1, to June 9, 1999
Notices of Compliance Qualification or Disqualification Mailed	June 10, 1999
Selection of Priority Listed Offerors	August 6, 1999
Discussions (if any) with Priority Listed Offerors	August 16, 1999 to October 8, 1999
Best and Final Offer Due; 10:00 a.m.	November 15, 1999
Contractor Selection	November 26, 1999
Notice of Award	December 1, 1999
Notice to Proceed/Estimated Date of Contract Issuance	December 13, 1999
Estimated Start Date	December 15, 1999
Work Plan Presentation for PART 1	December 27, 1999
Work Plan Presentation for PART 2	December 27, 1999
Final Work Plan Submission for PART 1	January 10, 2000
Final Work Plan Submission for PART 2	January 10, 2000

Estimated Initial Contract Period for Part1

December 15, 1999

to June 30, 2000

Estimated Completion Date: Part 1 and 2 all Phases

June 30, 2001

Estimated Completion; Post Implementation Support

June 30, 2004