

Date	9/9	# of pages	3
Post-it® Fax Note	7671		
To	Michael Pietsch	From	B. Tom
Company	State of Hawaii	Co.	
Phone #	521-0809	Phone #	586-1920
Fax #	532-3141	Fax #	

STATE OF HAWAII  
DEPARTMENT OF ACCOUNTING AND GENERAL SERVICES  
INFORMATION AND COMMUNICATION SERVICES DIVISION

HONOLULU, HAWAII

September 9, 1999

ADDENDUM 8  
TO  
RFP NO. ICS-FY-99-052

SERVICES TO DEVELOP AND IMPLEMENT A REPLACEMENT  
LAND COURT AND REGULAR AUTOMATED TRACKING SYSTEM  
FOR THE STATE OF HAWAII


The following changes are hereby made:

1. Replace page 8 (Final September 1, 1999). The following change has been made to the Significant Dates:
  - a. The deadline for Best and Final Offer Due is changed to 10:00 a.m., October 1, 1999.
  - b. Discussions (if any) with Priority Listed Offerors have been extended to September 24, 1999.

All subsequent dates are similarly adjusted to correct Significant Dates in accordance with the noted revisions.

2. Replace Appendix G, Addendum Log.

This addendum is being published to accommodate an occurrence in which a Priority Listed Offeror has withdrawn. Another proposal and vendor has been selected in the top three Priority Listed Offerors. The new proposal/vendor has the same opportunity for discussion as described in the RFP, and all best and final offers must be submitted on the revised date shown in Significant Dates.

  
\_\_\_\_\_  
Lester M. Nakamura, Administrator  
Information and Communication Services Division

## 2.3 SIGNIFICANT DATES

All time is shown as Hawaiian Standard Time, (HST)	
Advertisement of RFP and Proposal Pick-up	April 5, 1999
Optional Site Visit	April 6 to May 18, 1999
Deadline for Written Inquiries; 10:00 a.m.	April 19, 1999
Deadline for Request to Utilize Another Methodology	April 19, 1999
Deadline for Letter of Intent; 10:00 a.m.	April 21, 1999
Response to Offerors' Written Inquiries	May 5, 1999
Deadline for a Additional Written Inquiries	May 7, 1999
Response to Offerors' Additional Written Inquiries	May 12, 1999
Deadline for a Next Additional Written Inquiries	May 14, 1999
Response to Offerors' Additional Written Inquiries	May 19, 1999
Proposal Due; 10:00 a.m.	May 28, 1999
Compliance Review for Proposals	June 1, to June 9, 1999
Notices of Compliance Qualification or Disqualification Mailed	June 10, 1999
Selection of Priority Listed Offerors	August 6, 1999
Discussions (if any) with Priority Listed Offerors	August 16, 1999 to September 24, 1999
Best and Final Offer Due; 10:00 a.m.	October 1, 1999
Contractor Selection	October 15 1999
Estimated Date of Contract Issuance	November 1, 1999
Estimated Start Date	November 15 1999
Work Plan Presentation for PART 1	November 26, 1999
Work Plan Presentation for PART 2	November 26, 1999
Final Work Plan Submission for PART 1	December 13, 1999
Final Work Plan Submission for PART 2	December 13, 1999
Estimated Initial Contract Period for Part1 Tasks 1-6	November 15, 1999 to June 15, 2000
Estimated Completion Date all Phases	March 31, 2001
Estimated Completion: Post Implementation Support	March 31, 2005

300283

## APPENDIX G

---

### ADDENDUM LOG

The following Addenda have been issued:

<u>Addendum-id</u>	<u>Addendum Title</u>	<u>Issue Date</u>
Addendum 1	Clarifications, Reply to Offeror's Written Inquiries	May 5, 1999
Addendum 2	Reply to Offeror's Additional Written Inquiries	May 12, 1999
Addendum 3	Change to Significant Dates And Reply to (more) Offeror's Written Inquiries	May 19, 1999
Addendum 4	Correct Compliance Review, Substantive Review Scoring, And Transmittal Letter Sample	June 7, 1999
Addendum 5	Change to Significant Dates	June 23, 1999
Addendum 6	Change to Significant Dates And Notice of Consolidated Server	July 23, 1999
Addendum 7	Change to Significant Dates and Correct RFP Price Language	August 26, 1999
Addendum 8	Change to Significant Dates	September 9, 1999

End-of-log-entries.

300284