

STATE OF HAWAII
DEPARTMENT OF ACCOUNTING AND GENERAL SERVICES
INFORMATION AND COMMUNICATION SERVICES DIVISION

HONOLULU, HAWAII

September 17, 1999

ADDENDUM 9
TO
RFP NO. ICS-FY-99-052


SERVICES TO DEVELOP AND IMPLEMENT A REPLACEMENT
LAND COURT AND REGULAR AUTOMATED TRACKING SYSTEM
FOR THE STATE OF HAWAII

The following changes are hereby made:

1. Replace page 8 (Final September 1, 1999). The following change has been made to the Significant Dates:
 - a. Additional language is inserted following the Significant Dates heading as follows:

The delivery and work schedule set out herein represents the State's best estimate of the schedule that will be followed. If a component of this schedule, is delayed, the rest of the schedule may be shifted by the same number of days. The approximate schedule is as follows:
 - b. Discussions (if any) with Priority Listed Offerors have been postponed until after September 27, 1999.
2. Replace Appendix G, Addendum Log.

This addendum is being published to accommodate a need by the BOC to postpone (or halt) the RFP process and schedule pending the resolution of a protest as required by the Hawaii Administrative Rules.



Lester M. Nakamura, Administrator
Information and Communication Services Division

Date	9/17	# of pages	4
From	BDM		
To	Michael Pietsch		
Phone #	586-1920		
Fax #	532-3141		
Post-It Fax Note	7671		
Phone #			
Fax #			

2.3 SIGNIFICANT DATES

The delivery and work schedule set out herein represents the State's best estimate of the schedule that will be followed. If a component of this schedule, such as Proposals Due date is delayed, the rest of the schedule may be shifted by the same number of days. The approximate schedule is as follows: All time is shown as Hawaiian Standard Time (HST)

Advertisement of RFP and Proposal Pick-up	April 5, 1999
Optional Site Visit	April 6 to May 18, 1999
Deadline for Written Inquiries; 10:00 a.m.	April 19, 1999
Deadline for Request to Utilize Another Methodology	April 19, 1999
Deadline for Letter of Intent; 10:00 a.m.	April 21, 1999
Response to Offerors' Written Inquiries	May 5, 1999
Deadline for a Additional Written Inquiries	May 7, 1999
Response to Offerors' Additional Written Inquiries	May 12, 1999
Deadline for a Next Additional Written Inquiries	May 14, 1999
Response to Offerors' Additional Written Inquiries	May 19, 1999
Proposal Due; 10:00 a.m.	May 28, 1999
Compliance Review for Proposals	June 1, to June 9, 1999
Notices of Compliance Qualification or Disqualification Mailed	June 10, 1999
Selection of Priority Listed Offerors	August 6, 1999
Discussions (if any) with Priority Listed Offerors	August 16, 1999 to October 8, 1999
Best and Final Offer Due; 10:00 a.m.	October 25, 1999
Contractor Selection	November 1, 1999
Estimated Date of Contract Issuance	November 12, 1999
Estimated Start Date	November 22, 1999
Work Plan Presentation for PART 1	December 6, 1999
Work Plan Presentation for PART 2	December 6, 1999
Final Work Plan Submission for PART 1	December 13, 1999
Final Work Plan Submission for PART 2	December 13, 1999

300286

PROPOSAL PREPARATION

Estimated Initial Contract Period for Part1 Tasks 1-6

November 22, 1999

to June 15, 2000

Estimated Completion Date all Phases

March 31, 2001

Estimated Completion; Post Implementation Support

March 31, 2005

300287

APPENDIX G

ADDENDUM LOG

The following Addenda have been issued:

<u>Addendum-id</u>	<u>Addendum Title</u>	<u>Issue Date</u>
Addendum 1	Clarifications, Reply to Offeror's Written Inquiries	May 5, 1999
Addendum 2	Reply to Offeror's Additional Written Inquiries	May 12, 1999
Addendum 3	Change to Significant Dates And Reply to (more) Offeror's Written Inquiries	May 19, 1999
Addendum 4	Correct Compliance Review, Substantive Review Scoring, And Transmittal Letter Sample	June 7, 1999
Addendum 5	Change to Significant Dates	June 23, 1999
Addendum 6	Change to Significant Dates And Notice of Consolidated Server	July 23, 1999
Addendum 7	Change to Significant Dates and Correct RFP Price Language	August 26, 1999
Addendum 8	Change to Significant Dates	September 9, 1999
Addendum 9	Change to Significant Dates	September 9, 1999

End-of-log-entries.

300288