

STATE OF HAWAII
DEPARTMENT OF ACCOUNTING AND GENERAL SERVICES
INFORMATION AND COMMUNICATION SERVICES DIVISION

HONOLULU, HAWAII

June 23, 1999

ADDENDUM 5


TO

RFP NO. ICS-FY-99-052

SERVICES TO DEVELOP AND IMPLEMENT A REPLACEMENT
LAND COURT AND REGULAR AUTOMATED TRACKING SYSTEM
FOR THE STATE OF HAWAII

The following changes are hereby made:

1. Replace page 8 (Final June 7, 1999). The following changes have been made to significant dates:
 - a. The deadline for Selection of Priority Listed Offerors is changed to July 23, 1999;
 - b. The timeframe for Discussions (if any) with Priority Listed Offerors is changed to July 26, 1999 through August 27, 1999;
 - c. The deadline for Best and Final Offer Due is changed to 10:00 a.m. September 1, 1999;
 - d. The deadline for Contractor Selection is changed to October 1, 1999; and
 - e. The Estimated Date of Contract Issuance is changed to October 15, 1999, and the subsequent dates are changed accordingly.
2. Replace Appendix G, Addendum Log.



Lester M. Nakamura, Administrator
Information and Communication Services Division

2 PROPOSAL PREPARATION

2.3 SIGNIFICANT DATES

All time is shown as Hawaiian Standard Time, (HST)

Advertisement of RFP and Proposal Pick-up	April 5, 1999
Optional Site Visit	April 6 to May 18, 1999
Deadline for Written Inquiries; 10:00 a.m.	April 19, 1999
Deadline for Request to Utilize Another Methodology	April 19, 1999
Deadline for Letter of Intent; 10:00 a.m.	April 21, 1999
Response to Offerors' Written Inquiries	May 5, 1999
Deadline for a Additional Written Inquiries	May 7, 1999
Response to Offerors' Additional Written Inquiries	May 12, 1999
Deadline for a Next Additional Written Inquiries	May 14, 1999
Response to Offerors' Additional Written Inquiries	May 19, 1999
Proposal Due; 10:00 a.m.	May 28, 1999
Compliance Review for Proposals	June 1, to June 9, 1999
Notices of Compliance Qualification or Disqualification Mailed	June 10, 1999
Selection of Priority Listed Offerors	July 23, 1999
Discussions (if any) with Priority Listed Offerors	July 26, 1999 through August 27, 1999
Best and Final Offer Due; 10:00 a.m.	September 1, 1999
Contractor Selection	October 1, 1999
Estimated Date of Contract Issuance	October 15, 1999
Estimated Start Date	November 1, 1999
Work Plan Presentation for PART 1	November 18, 1999
Work Plan Presentation for PART 2	November 19, 1999
Final Work Plan Submission for PART 1	November 29, 1999
Final Work Plan Submission for PART 2	November 30, 1999
Estimated Initial Contract Period for Part1 Tasks 1-6	October 15, 1999 to June 15, 2000
Estimated Completion Date all Phases	March 31, 2001
Estimated Completion: Post Implementation Support	March 31, 2005

300271

APPENDIX G

ADDENDUM LOG

The following Addenda have been issued:

<u>Addendum-id</u>	<u>Addendum Title</u>	<u>Issue Date</u>
Addendum 1	Clarifications, Reply to Offeror's Written Inquiries	May 5, 1999
Addendum 2	Reply to Offeror's Additional Written Inquiries	May 12, 1999
Addendum 3	Change to Significant Dates And Reply to (more) Offeror's Written Inquiries	May 19, 1999
Addendum 4	Correct Compliance Review, Substantive Review Scoring, And Transmittal Letter Sample	June 7, 1999
Addendum 5	Change to Significant Dates	June 23, 1999

End-of-log-entries.

300272