


BFO PROPDSAL - November 15,1999 Amended by Task 12 Requirements - 12/23/99 Difference 
Labor HWISW TOTAL labor HWlSW 1 TOTAL 

Task Z Implament BOG Network 

$ 105,467.03 $ 135,315.18 $ 240.782.21 f $ 105,467.03 

I i 1 I 

Task 6 Enable Remote -Text Data $ 17.%6968 I $ 59,524 24 $ 77,393 92 1 $ 37,869.68 1 $ 59.524.24 $ 77,393 92 0 
I 1 I 


